

ADDENDUM NO. 4

**FOR BID DOCUMENTS, SPECIFICATIONS AND PLANS
FOR CONSTRUCTION OF**


**LAGUNA MADRE WATER DISTRICT
PROPOSED SANITARY SEWER, WATER AND PAVING IMPROVEMENTS
FOR LONG ISLAND VILLAGE SEASIDE LIVING COMMUNITY
BID No. LIV -24-05-01**

May 30, 2024

TO: PROSPECTIVE BIDDERS

This Addendum shall become an integral part of the Bidding Documents and shall be reflected in the bids submitted. Acknowledge receipt of this Addendum by indicating such in Bid Form. **FAILARE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.**

1. Changes to Contract Documents
 - a. Front End Documents - Bid Proposal
 - i. Changes - ***Bid Proposal change Item No. 60 - Concrete Pavement Patch (Scallop Drive) Quantity of 5,365 SY to 1,400 SY.***
2. Questions
 - a. Revise the Alternate Bid Proposal - ***No revision will be made.***



William F. Ueckert Jr.

May 30, 2024